

## Detail Scope of Work for Coordinator Performance and Greenco Platform Enhancements

**Project Title:** GreenCo Platform – Co-ordinator Performance Dashboard and Related Enhancements

**Modules:** Admin Panel, Company Dashboard, Proforma Invoice, Notifications, Email Template Management

Version: 1.1

Date: 9<sup>th</sup> July 2025

### Overview

This section introduces the purpose of the Co-ordinator Performance Dashboard. It emphasizes that the tool is for Admin users to monitor the productivity, efficiency, and status of work being handled by each Co-ordinator. It helps maintain transparency and ensure proper follow-up.

### Access and Navigation

- A new tab called “Co-ordinator Performance” will be available inside the Admin Panel.
- Only Admins will have access to this tab.
- It allows viewing either individual Co-ordinator dashboards or aggregated views (called “Overall”).

### Dashboard Overview

- Every Co-ordinator has their own dashboard that displays key metrics.
- Admins can choose a specific Co-ordinator from a dropdown menu to see detailed metrics, or they can choose Overall View to see a summary across all Co-ordinators.

### Performance Metrics

These are the core indicators shown on the dashboard:

1. Total Projects

- a. Shows all the projects assigned to a Co-ordinator, including ongoing and completed.
  - b. Filters let Admins break it down by Co-ordinator, sector, assignment date, and project status.
- 2. Rated Companies
  - a. These are companies where the assessor has completed the full scoring process.
  - b. Helps identify how many companies are nearing certification.
- 3. Completed Projects
  - a. These are projects where the Co-ordinator has uploaded the final feedback report, meaning the project cycle is fully closed.
- 4. Payment Received
  - a. Tracks how many payment acknowledgments (proforma or tax) are confirmed, regardless of the payment method.
  - b. Useful for revenue tracking and verifying financial flow.
- 5. Carryover Projects
  - a. At year-end, dashboards are frozen to preserve historical data.
  - b. Any projects not completed are marked as “carryover” and appear in the next year’s dashboard, but Rated Companies and Payments reset to zero annually.

## Ongoing Progress Tracking

Each project will fall into one of four statuses:

- 1. Launch Pending: The project hasn’t started because the site visit report is not uploaded.
- 2. Pre-Assessment Pending: Site visit is done, but either the primary data form is missing or hasn’t been approved.
- 3. Assessment Pending: Site visit and data form approved, but submittals (evidence documents) are missing or assessor not yet selected.
- 4. Scoring Pending: Everything submitted, but the final scoring has not been performed by the Co-ordinator or assessor.

Progress % Formula:

Helps Admins see how much work is completed by comparing the number of Rated Companies to the total projects assigned.

Progress % Calculation:

Progress = (Rated Companies / Total Projects Assigned) × 100

## Detailed Project Information (Ongoing Projects Table)

Each project row will contain specific data fields:

- Company Name: Name of the business associated with the project.
- Status: Current project phase (one of the 4 mentioned above).
- Next Step: Based on the current status, this will show the next action to be taken.
- Year of Registration: The year the company joined the GreenCo platform.
- Lead Time: Duration (in months) from PO (Purchase Order) approval to the current date.
- Target Date: The Co-ordinator sets a desired completion date for the assessment. Max of 3 entries cannot be edited later.
- Certification Level: Final rating (Bronze/Silver/Gold) with the date of certificate upload.
- Sustenance Target: Two dates, 2 years apart, starting from the certification date. Used for long-term tracking.
- Remarks: Notes that the Co-ordinator can enter. Editable only for them and read-only for others.

## Project Category Definitions

- Rated Projects: These are in the final stages – assessment is done, but feedback report not uploaded.
- Completed Projects: These are fully finished with feedback report uploaded.

## User Access and Permissions

- Admins can view everything: all dashboards, all filters, all data.
- Co-ordinators see only their own dashboard. They cannot see others' data.
- Remarks are editable only by the Co-ordinator who wrote them.

## User Stories and Acceptance Criteria

This section explains real-world scenarios to validate the features.

1. Admin views dashboard: Admin should be able to select Co-ordinators and see all relevant metrics updated accordingly.
2. Co-ordinator views their projects: They should see only their projects with statuses and next steps.
3. Admin filters data: Admin should be able to analyze trends using filters like status, date, and Co-ordinator.
4. Co-ordinator sets target: Can enter a maximum of 3 target dates. These dates lock after entry.
5. Admin year-end freeze: The dashboard locks at year-end for historical accuracy, and new data starts fresh next year.

## **Additional Notes**

- All dashboard data updates automatically from backend inputs (like uploads, approvals, etc.).
- In future, you may add charts, graphs, and export features.
- Admins will use the dashboard for decisions around workload, annual reviews, and operational tracking.

## **User Stories and Acceptance Criteria**

### **User Story 1**

As an Admin, I want to view performance metrics for each Co-ordinator so that I can track progress and performance.

Explanation:

Admins need a centralized place to see how each Co-ordinator is doing. This includes:

- How many projects they're handling,
- How many are completed,
- Which companies are rated,
- And how much payment is acknowledged.

Acceptance Criteria:

- The Admin should be able to open the "Co-ordinator Performance" tab.
- A dropdown list should let them choose any Co-ordinator or view overall data.
- When a Co-ordinator is selected, the dashboard updates to show metrics like:

- Total Projects
- Rated Companies
- Completed Projects
- Payments Received
- Carryover Projects

## User Story 2

As a Co-ordinator, I want to view the status of all my assigned projects so that I can manage tasks effectively.

Explanation:

Each Co-ordinator should be able to view only their own projects and understand:

- Which stage each project is in (e.g., Launch Pending, Assessment Pending),
- What the next step is,
- If anything is delayed or needs attention.

### Acceptance Criteria:

- The Co-ordinator dashboard must be restricted to only their projects.
- Projects should be listed with detailed status and the next workflow step.
- Each project should show fields like Target Date, Certification Level, Lead Time, and Remarks.
- Co-ordinator can edit their own remarks only.

## User Story 3

As an Admin, I want to filter projects by status, date, and Co-ordinator so I can analyze performance trends.

Explanation:

Admins should be able to slice and dice the data to understand:

- How Co-ordinators are progressing over time,
- Which sectors have the most delays,
- What stages are most projects stuck in.

### Acceptance Criteria:

- Filters must be available for:
  - Co-ordinator
  - Project Status (Launch, Assessment, etc.)
  - Assignment Date / PO Date
  - Sector
  - Rating Date or Completion Date
- When filters are applied, results must update in real-time.
- Metrics and project tables should be refreshed accordingly.

## User Story 4

As a Co-ordinator, I want to set a target date for project scoring so I can better plan my workflow.

Explanation:

To stay organized, Co-ordinators need to set realistic deadlines for themselves for completing assessments/scoring.

### Acceptance Criteria:

- Target date field must be available for each project.
- Co-ordinator can add up to three target dates per project.
- Once entered, dates are locked and cannot be edited.
- These targets are visible to Admins and included in progress tracking.

## User Story 5

As an Admin, I want to freeze the dashboard at the end of each year so that I can maintain yearly snapshots.

Explanation:

To preserve historical data for annual reporting, the Admin dashboard should “freeze” at year-end. That means:

- No changes to past year’s metrics.
- Carryover data is tracked separately.

### Acceptance Criteria:

- On the 1st of January (or configurable date), dashboard becomes read-only for the previous year.
- Metrics like Rated Companies and Payments Received are reset for the new year.
- Incomplete projects (e.g., in the Scoring Pending stage) are carried over.
- Year-based filter allows switching between historical and current year data.

## **Work order Flow**

### **Approval Workflow:**

The GreenCo team will review the submitted Work Order and enter additional internal tracking and financial details necessary for project initiation and invoicing.

Fields to be Reviewed and Updated by GreenCo Team:

1. Reference Number:  
This is a system-generated unique identifier in the format GBC/YYYY/Serial Number (e.g., GBC/2025/0012). It is auto-generated upon admin approval and cannot be edited.
2. Work Order Number (W.O No):  
This field will be pre-filled from the client's submission but remains editable by the GreenCo team for any necessary corrections.
3. Work Order Date (W.O Date):  
Also, pre-filled from the client's input and editable if adjustments are required.
4. Company Name:  
The client's company name will be auto-filled based on the registered client's account. This field is editable in case of errors in the account profile or formal name variations.
5. Total Fee:  
A mandatory numeric field where the GreenCo team enters the total service fee or project cost associated with the Work Order.
6. Registration Fee:  
A mandatory numeric field indicating the upfront registration or commitment fee required from the client.

### **Validations:**

- Both Total Fee and Registration Fee must be numeric and non-negative.
- Reference Number must follow the defined auto-generated format.
- Company Name cannot be left blank.

### **Post-Approval Behavior:**

- Once the GreenCo team completes the form and approves the Work Order, the status is updated to "Approved".
- A system notification is sent to the client informing them of the approval, along with the final details (including Reference Number, Total Fee, and Registration Fee).
- All approval actions are logged with timestamps and admin user information for audit purposes.

### **User Story 1: Submit Work Order (Client)**

As a registered client, I want to submit a Work Order by entering basic details, so that the GreenCo team can review and approve it.

#### ***Acceptance Criteria:***

1. The client must be authenticated to access the Work Order submission form.
2. The submission form must include:
  - a. Work Order Number (mandatory)
  - b. Work Order Date (mandatory)
3. Validation must ensure:
  - a. Work Order Number is not empty and is unique per client
  - b. Work Order Date is not a future date
4. On successful submission:
  - a. The Work Order status is set to "Pending Approval"
  - b. A confirmation message is shown to the client
  - c. An email/notification is sent to the GreenCo team

### **User Story 2: Review and Approve Work Order (GreenCo Team)**

As a GreenCo admin, I want to view submitted Work Orders and update internal tracking and financial information,  
so that the order can be formally approved and processed.



### **Acceptance Criteria:**

1. The admin can access a list of submitted Work Orders with “Pending Approval” status.
2. Upon clicking a Work Order, the following fields are displayed and can be edited (if applicable):
  - a. Pre-filled: Work Order Number, Work Order Date, Company Name
  - b. Admin-input: Reference Number (auto-generated), Total Fee, Registration Fee
3. Validations must ensure:
  - a. Reference Number follows the format GBC/YYYY/serial
  - b. Company Name is not empty
  - c. Total Fee and Registration Fee are numeric and non-negative
4. On saving and approving:
  - a. The status of the Work Order is updated to “Approved”
  - b. The client is notified with all approved details
  - c. The system logs the approval action with admin name and timestamp

### **User Story 3: View Status (Client)**

As a client, I want to view the status and final details of my submitted Work Order, So that I can track progress and initiate further steps.

### **Acceptance Criteria:**

1. The client dashboard should show all submitted Work Orders with their current status.
2. For each Work Order, the client can view:
  - a. Work Order Number
  - b. Work Order Date
  - c. Reference Number (if approved)
  - d. Company Name
  - e. Total Fee and Registration Fee
  - f. Approval Status
3. Only approved Work Orders display the Reference Number and financial details.

### **Proforma Invoice Generation**

- A Proforma Invoice will now be automatically generated within the system upon reaching the relevant stage in the project workflow.
- The admin will be able to provide the following inputs while generating the Proforma Invoice:
  - Amount (mandatory)
  - SGST (optional)
  - CGST (optional)
  - IGST (optional)

Only the Amount field is mandatory. The SGST, CGST, and IGST fields are optional.

- This Proforma Invoice should not appear in the "Tax Invoice" tab to maintain clear separation between proforma and finalized tax invoices.

User Story: As an Admin, I want the system to automatically generate a Proforma Invoice so that I do not need to manually create one each time.

Acceptance Criteria:

- The Proforma Invoice is auto-generated upon reaching a defined milestone.
- The Proforma Invoice appears only in the designated section and not under the Tax Invoice tab.

## Updated Filters for Invoicing

- The filter titled "Invoice Upload Pending" will be removed from the invoice view.
- The following new filters will be added:
  - First Tax Invoice Pending
  - Second Tax Invoice Pending
  - Rating Completed

These filters will allow Admins to better sort and review financial documentation status.

User Story: As an Admin, I want improved filter options for invoices so I can quickly track different invoice statuses.

Acceptance Criteria:

- Old filter "Invoice Upload Pending" is no longer visible.
- New filters are present and return accurate filtered results.

## Company Dashboard Enhancements

To improve usability and onboarding for new users, the following components will be added to the Company Dashboard:

- User Guide Video: A short video to demonstrate how to navigate and use the platform.
- FAQ Section: Frequently Asked Questions related to process, documentation, and assessments.
- Downloadable User Manual: A PDF link offering a detailed user guide for offline use.

User Story: As a Company User, I want to access help resources from the dashboard so that I can understand how to use the system.

Acceptance Criteria:

- A user guide video is embedded on the dashboard.
- A visible FAQ section is accessible.
- A working download link for the PDF user manual is provided.

## Notification System Enhancements

- All in-app notifications sent to Admin users will now include a shortcut URL for the referenced page or task.
- This allows Admins to navigate directly to the related section by clicking the link in the notification.

User Story: As an Admin, I want to receive notifications with direct links so I can immediately access the related task or section.

Acceptance Criteria:

- In-app notifications now contain clickable URLs.
- Clicking the URL redirects users to the appropriate system module or page.

## Checklist for Coordinators

A new checklist feature will ensure accountability and data verification by Co-ordinators:

- Once a Co-ordinator is assigned to a project, verifying the project checklist becomes mandatory.
- Upon logging in, Co-ordinators will:
  - The coordinator will be able to view a list of all projects assigned to them.
  - By clicking the View action button, the coordinator will be redirected to the Company Registration Info page for the selected project.
  - View only the registration and project information for projects assigned to them.
  - See a “Confirm Checklist Verification” button which must be clicked after reviewing the checklist.

User Story: As a Co-ordinator, I want to confirm checklist verification before starting project activities so that all required information is reviewed in advance.

Acceptance Criteria:

- Checklist verification becomes mandatory once a Co-ordinator is assigned.
- The Co-ordinator sees only their assigned projects.
- The checklist verification button is present and functional.

## Plaque and Certification Automation

To streamline certification processes:

- Certification Plaques and Certificates will be generated automatically when the rating is finalized.
- These documents will be auto filled with the following fields:
  - Company Name (limited to 250 characters)
  - Rating (fetched from the Proforma Invoice)

These documents will be generated in PDF format and stored for use in communications.

User Story: As an Admin, I want certificates and plaques to be auto-generated so that I don't have to manually fill out and design each one.

Acceptance Criteria:

- Certification and plaque PDFs are auto generated when ratings are finalized.
- Fields are correctly filled with company name and rating.

## Email Template Management

The system will include a new module for composing and managing email communications for different rating types. Features include:

- Template Base: A draft email template will be obtained from CII and customized within the platform.
- Automated Email Generation:
  - To: Plant Head's Email ID
  - CC:
    - Company's Registered Email ID
    - CII Coordinator's Email ID
    - GreenCo Team's Email ID
    - Muthu Sir's Email ID
    - Additional email addresses (entered manually by Admin)
  - Subject: "CII GreenCo Rating System - {Company Name}"
  - Attachments:
    - Certificate PDF
    - Plaque PDF
  - Email Body: Predefined content with placeholders for dynamic values like Plant Head Name and Assessor Assignment Date.

**User Story:** As an Admin, I want to generate and send rating emails automatically with attachments and dynamic placeholders so that communication is consistent and efficient.

Acceptance Criteria:

- Admin can generate emails using the template.
- Emails are sent to the correct recipients with proper CCs.
- PDFs are attached.
- Placeholders like company name and dates are correctly replaced.

## Score Band Calculation Issue

- The issue with score band calculations showing inconsistencies across sectors will be resolved.

- The corrected logic will ensure sector-agnostic and accurate scoring for all company assessments.

User Story: As a System Admin, I want the score band logic to work consistently across sectors so that rating scores are reliable.

Acceptance Criteria:

- Score band calculations are corrected and produce expected outputs across different sectors.
- Testing confirms uniform logic is applied.

## **Checklist Versioning**

- For all checklists assigned to a project, version control will be implemented. Each checklist will have a version number associated with it. When a coordinator performs scoring or assessment, the system must ensure that the correct version of the checklist—corresponding to that specific assessment—is verified and used.
- Each assessment will be explicitly linked to a particular checklist version to ensure consistency, traceability, and auditability.
- All checklist versions, including creation, updates, and configuration changes, will be managed exclusively by the Admin through a dedicated version management interface.