ADMIN PANEL

Functional Scope Document

1. Purpose & Overview

This document defines the functional scope of the Admin Panel system. It describes all modules, their behaviours, business rules, and cross-cutting requirements. The intended audience is the product management, business analysis, and engineering teams involved in designing, building, and testing the platform.

The Admin Panel provides centralised control over staff, assessors, facilitators, companies, and projects. It enforces role-based access, maintains complete audit trails, and supports end-to-end project workflows from onboarding through certification.

2. Authentication & Account

2.1 Login

- Admin user logs in with valid email/username and password credentials.
- System validates credentials; failed attempts display a clear reason: invalid credentials, inactive account, or unauthorised role.
- Successful login creates a secure session and redirects the user to the dashboard based on their role permissions.
- All login activity is auditable — timestamp, user identity, and IP/device information must be captured where available.

2.2 Forgot Password

- Password reset is initiable from the login screen by providing a registered email address.
- Reset mechanism uses a token-based link or a generated temporary password (as per implementation policy).
- Reset tokens must enforce expiry and single-use constraints.
- User receives success or failure feedback, and the reset event is logged.

2.3 My Profile

- Admin can view and update their own profile (name, contact, avatar, and other allowed fields).
- Non-editable fields — role, created date, status — are read-only unless super-admin rules permit changes.
- All profile updates are validated and produce an audit trail entry.

2.4 Change Password

- Requires verification of the current password before accepting a new one.
- New password must satisfy the enforced policy: minimum length, complexity requirements, and match with the confirmation field.
- New password cannot be the same as the previous password.
- On success: password is updated, an optional notification email is sent, and the security log is updated.

2.5 Logout

- Ends the admin session securely and redirects to the login page.
- Back-button navigation to protected pages after logout must be prevented.
- Logout events are logged for security audit purposes.

3. Staff & Role Management

3.1 Role Management

- Roles can be created, edited, viewed, and listed.
- Each role defines module-wise permissions: view, add, edit, delete, approve, export, import.
- Roles can be set active or inactive; system-protected roles cannot be deleted.
- A role-permission matrix is visible and fully manageable by authorised administrators.

3.2 Staff Management

- Staff users can be created with assigned roles; profiles can be edited and role mappings updated.
- Accounts can be activated or deactivated by authorised admins.
- Password reset for staff is available to authorised administrators.
- Staff listing supports filters, search, and export; visibility is governed by the logged-in admin's permissions.

3.3 Access Control (RBAC)

- Every module action is guarded by its corresponding permission.
- Unauthorised users must not be able to access routes, pages, or button actions beyond their permissions.
- Role changes take effect immediately in all access checks.

4. Assessors Management

4.1 Assessor Lifecycle

- Add assessors with basic details and account status; edit profiles and professional information.
- View full assessor details: compliance, documents, category, and grade.

- Activate or deactivate assessor accounts; approve or disapprove verification status.
- Remarks and verification logs are tracked throughout the lifecycle.

4.2 Documents & Compliance

- Required documents include: PAN, GST, health declaration, cancelled cheque, biodata, and others as applicable.
- Each document carries a status: pending, approved, or rejected.
- Rejection requires a remark; re-upload by the assessor triggers a new review cycle.
- Complete audit history of all document review decisions is maintained.

4.3 Bulk Operations

- Bulk import of assessors using a standardised template.
- Bulk status updates supported across selected assessor records.
- Bulk export with applied filters available for data extraction.

4.4 Assignment Readiness

- Assessor eligibility for project assignment is determined by account status, verification status, and profile completeness — all governed by configurable business rules.

5. Facilitators Management

5.1 Facilitator Lifecycle

- Add, edit, and view facilitator records with account status and verification controls.
- Category, skill, and domain mappings are maintained per facilitator.
- Grade and seniority model is supported for tiered assignment logic.

5.2 Assignment & Capacity

- Facilitators are assigned to projects based on: skill and sector fit, availability, location constraints (where applicable), and workload balancing.
- System must prevent over-assignment conflicts and maintain a full assignment history.

5.3 Document & Compliance

- Mandatory documents are stored and reviewed by admins.
- Compliance status is visible on the facilitator dashboard.
- Rejection, remark, and re-upload cycle mirrors the assessor document process.

5.4 Facilitator Performance

- Project delivery metrics and SLA adherence are tracked per facilitator.
- Pending task analysis is available to admins for performance management and actioning.

6. Companies Management

6.1 Company Master

- List, add, edit, and view company profiles with status controls: active, inactive, or pending verification.
- Search, filter, and export functionality supported on the company listing.

6.2 Company Profile & Registration Data

- Stores company profile details, registered addresses, and entity/industry/sector mappings.
- Business identifiers (PAN, GST, etc.) and compliance information are maintained.
- Company-side document management is supported within the profile.

6.3 Company–Project Relationship

- One company may have multiple associated projects.
- Admin can navigate from company context directly to all linked projects and their detail views.
- A full company history/timeline of actions is maintained.

6.4 Operational Actions

- Facilitators, assessors, and coordinators can be assigned from the company context.
- Checklist document review and payment workflow management are accessible at company level.
- Reminders and notifications can be sent for pending actions.

7. Projects Management

7.1 Project Listing & Tracking

- A unified project list displays status, current stage, owner company, and assigned resources.
- Filters available: project ID, company, status, dates, assessor/facilitator, and sector.
- Quick view and full detailed project view are both supported.

7.2 Project Setup & Workflow Controls

- Project records are created and managed (or derived from the company onboarding flow).
- Assignments for facilitator, assessor, and coordinator are managed within the project.
- Scheduling — visit dates and milestones — is managed and tracked.
- Stage-wise progress is tracked: Proposal → Checklist → Scoring → Certificate, and further as applicable.

7.3 Documents & Financials

- Proposal and work-order documents are attached and managed per project.
- Invoice, proforma, and payment status sections are maintained.

- Expense documents and their approval workflows are supported.
- Audit logs capture all key project-level actions.

7.4 Scoring & Closure

- Checklist scoring is visible and tracked within the project.
- Final scoring submission status is monitored and recorded.
- Certificate and scoreband-related milestones are defined and tracked.
- Completion and post-completion state transitions are supported to close a project lifecycle.

8. Reports

8.1 Operational Reports

- Project status report — stage-wise breakdown, pending vs. completed.
- Assessor activity and performance report.
- Facilitator activity and performance report.
- Company onboarding and conversion report.

8.2 Financial Reports

- Invoice status report — raised, paid, pending, overdue.
- Expense report — submitted, approved, rejected.
- Tax and amount summaries.

8.3 Quality & Compliance Reports

- Document compliance report — missing, rejected, and re-uploaded documents.
- Verification turnaround times.
- Approval and rejection trend metrics.

8.4 Export & Scheduling

- Reports are exportable in Excel, CSV, or PDF formats based on module support.
- Filter persistence and date-range controls are available on all reports.
- Scheduled report delivery is planned as future scope.

    - Assign assessor
    - Assign facilitator
- Workflow stages working:
    - Proposal → Checklist → Scoring → Certificate
- Basic scheduling (dates/milestones)
- Document upload for projects
- Basic scoring visibility

Admin Panel – Module-wise Timeline-32 hours

1. Authentication & Account (Auth Flow)

Start: Day 1-1hours

Coverage:

- Login / Logout
- Forgot Password
- Change Password
- My Profile
- Session handling + security logs

---

2. Role & Staff Management (RBAC)

Start: Day 1-7hours

Coverage:

- Role creation & permission matrix
- Staff creation & role assignment
- Activate/Deactivate staff
- Permission enforcement across system

---

3. Assessors Management

Start: Day 2-2hours
Complete: Day 2

Coverage:

- Add/Edit/View assessor

- Document upload & verification
- Approve/Reject with remarks
- Status management

Day 4 Add-ons:

- Bulk import/export
- Advanced filters
- Audit logs refinement

---

4. Facilitators Management

Start: Day 2-4hours
Core Complete: Day 2

Coverage:

- Add/Edit/View facilitator
- Profile + category + grade
- Document compliance

Day 3:

- Assignment to projects
- Availability handling

Day 4:

- Basic performance tracking
- Final validations

Status:

⚙ Usable Day 3
☑ Fully completed Day 4

---

5. Companies Management

Start: Day 2-2 hours
Core Complete: Day 2
Final Complete: Day 3

Coverage:

- Add/Edit/View company
- PAN, GST, address, sector
- Status control
- Listing (search/filter/export)

Day 3:

- Company → Project linking
- Navigation to project details

---

6. Projects Management (Including Completed Projects Flow)

Start: Day 3-8hours
Complete: Day 3

Coverage:

Day 3:

- Project creation & listing
- Assign assessor & facilitator
- Workflow stages:
    - Proposal → Checklist → Scoring → Certificate
- Scheduling
- Document uploads

Day 4:

- Final scoring submission
- Completed/Closed projects handling
- Invoice & payment tracking
- Audit logs

---

7. Reports Module

Start: Day 4-4hours
Complete: Day 4

Coverage:

- Project status report
- Completed projects report
- Financial summary
- Compliance report

---

8. Bulk Operations

Start: Day 4-4hours
Complete: Day 4

Coverage:

- Assessor bulk import
- Bulk status updates
- Export (Excel/CSV)